STATE OF NEBRASKA
DEPARTMENT OF ROADS
ADDENDUM NO. 4
PROJECT NO. URB-6001(1)

CONTROL NO. 31875
CALL NO. 305
25™ STREET, US-275-BENJAMIN AVE., NORFOLK
LETTING DATE: NOVEMBER 3, 2011

On page 49 of the Special Provisions, the RIGHT OF WAY CERTIFICATE is void and
superseded by the new certificate dated October 27, 2011, as depicted on the attached sheet.
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On page 190 of the Special Provisions, in the provision titled PREFABRICATED
BRIDGE, section 1.2 Qualified Suppliers is amended to include the following:

Roscoe Bridge
5405 Momont Road
Missoula, MT 59808
406-370-2548
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The Special Provisions are amended to include the following:
NOTICE TO BIDDERS

The Department cannot execute the contract until the acquisition of Tract 18A has been
finalized.
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On plan sheet R1, in the OWNERSHIP RECORD table, the entry for Tract 18B is void.
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Plan sheets R9 and R11 are void.
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Upon execution of the contract, the plans will be revised to reflect these changes.

DEPARTMENT OF ROADS

Original Signed by Michael H. Stoltenberg

for Claude Oie
Construction Engineer

Issued: October 28, 2011
C0O:305AD411

NOTICE: Only the contractors issued bidding proposals receive this addendum and
responsibility for notifying any potential subcontractors or suppliers remains with the contractor.



Project No. URB-6001(1)

Addendum No. 4
Page 2

Date: October 27, 2011

Project Number: URB-6001(1)

Control Number; 31875

Project Description: 25th St. from US-275 to Benjamin - Norfolk

Conditional

RIGHT OF WAY CERTIFICATE

This is not a final Right of Way Certificate. A conditional certificate is being issued prior to all tracts being acquired.
There are a total of 41 tracts on this project and 1 tract is still to be acquired.

The contractor will not be able to perform work on any of the tracts listed below:

Number of
Tract Contract Hearing Improvements  |Scheduled Vacatingl  Improvement
Number Date Date Remaining Date Clearance Date
This Date
18A September 19, 1 December 31, 2011|As per Construction
2011 As per ROW Contract
Contract with
Property Owner

concurrently with the highway construction.

physical possession, except as noted above.

The right of way has been acquired in accordance with the current Federal Highway Administration directives covering
the acquisition of real property, except as noted above.

All necessary arrangements have been made for the right of way clearance to be undertaken and completed

All necessary rights of way, including control of access rights when pertinent, have been acquired including legal and



